United States Environmental Protection Agency
Washington, DC 20460

EPA

Work Assignment Number
3-56

Work ASSignment D Other D Amendment Number:
Contract Number ContractPeriod 12/16/2008 Te 11/30/2012 Title of Work Assignment/SF Site Name
EP-C-08-010 Base Option Period Number 3 CRA Wkshp, Rpt & Prep of Docum
Contractor Specify Section and paragraph of Contract SQW

SCIENTIFIC CONSULTING GROUP,

INC, THE 2.2

Purpose: Work Assignment I:I Work Assignment Close-Out Period of Performance

D Work Assignment Amendment D Incrementa! Funding

[:l Work Plan Approval From 02/27/2012 To 11/30/2012
Comments:

D Superfund

Accounting and Appropriations Data

Non-Superfund

SFO
(Max 2)

Note: To report additional accounting and appropriations date use EPA Form 1900-69A.

Cumulative Approved:

2 DCN Budgat/FY Appropriation Budget Org/Code Program Element  Object Class Amount (Dollars) (Cents) Site/Project Cost Org/Code
3 (Max 8) (Max 4) Code (Max 6) (Mex 7) (Max 9) (Max 4) (Max 8) (Max 7)
1
2
3 L
4
5
Authorized Work Assignment Celling
Contract Period: Cost/Fee: LOE:
12/16/2008 To 11/30/2012
‘ This Action:
Total:
Work Plan / Cost Estimate Approvals
Contractor WP Dated: Cost/Fea: LOE:
Cost/Fee: LOE:

Work Assignment Manager Name

Lawrence Martin

Branch/Mail Code:;

Phone Number 202-564-6497

(Signature) (Date) FAX Number:
Project Officer Name Verla Sutton-Busby Branch/Mali Code:
Phone Number: 202-564~6808
(Signature) (Dato) FAX Number;
Other Agency Official Name Branch/Mail Code:
Phone Number:
(Signature) (Date) FAX Number:
Contracting Official Name  Renita Tyus Branch/Mail Code:
Phone Number: 513-487-2094
TSanatire) (Date) FAX Number 513-487-2109

Work Assignment Form. (WebForms v1.0)




PERFORMANCE WORK STATEMENT
Contract Number EP-C-08-010
Scientific Consulting Group
Work Assignment Number: WA 03-56

Title: Cumulative Risk Assessment (CRA) Workshop, Workshop Report, and

Preparatory Documents.
Scope of Work Reference:

Period of Performance:

Work Assignment COR:

Alternate Work Assignment COR:

Project Officer:

2.2

Date of Issuance through November
30, 2012

Lawrence Martin

Office of Science Advisor

U.S. EPA (8105-R)

Office of the Science Advisor
1200 Pennsylvania Avenue, N.W.
Washington, D.C. 20460
Telephone: (202) 564-6497

Fax: (202) 565-2910

Julie Fitzpatrick

Office of Science Advisor

U.S. EPA (8105-R)

Office of the Science Advisor
1200 Pennsylvania Avenue, N.W.
Washington, D.C. 20460
Telephone: (202) 564-4212

Fax: (202) 565-2910

Verla Sutton-Busby

U.S. EPA (8102R)

Office of Research and Development
1200 Pennsylvania Avenue, N.W.
Washington, D.C. 20460

Telephone: (202) 564-6808

Fax: (202) 565-2910




1. BACKGROUND

In support of the EPA Risk Assessment Forum’s (RAF) Cumulative Risk Assessment
(CRA)Technical Panel (CRA Panel) development of CRA Guidelines this work
assignment will prepare a preparatory document/s on identified subjects, provide
logistical support for a workshop of apx. 70-90 participants and a summary report
describing the presentations and discussion at the workshop with any recommendations.

2. PURPOSE

The purpose of this work assignment is to assist the EPA Risk Assessment Forum in
organizing a forum to discuss and resolve issues central to CRA guidelines. A
preparatory writing assignment is envisioned that will help to orient workshop
participants to the discussions.

3. TASKS
Task 1 - Prepare Work Plan and Cost Estimate

The Contractor shall meet with the WA COR to discuss the subjects on which the
preparatory writing assignment will be written, the timeframe for the workshop and
logistical functions to be completed by the contractor; and to prepare a budget estimate
within 15 calendar days after receipt of this work assignment.

This work assignment requires expertise in human health and ecological risk assessment
and current trends in EPA cumulative risk assessment at the P3 and P4 levels. Little or
no sub-contracting of specialized expertise is anticipated.

Task 2 — Preparation of a background paper/s for the workshop

This task will include senior (level 4) technical oversight of a team of authors, likely to
include EPA and non-EPA participants, and interactions with the Tri-chairs of the EPA
RAF CRA Technical Panel and workshop co-leads to determine suitable focus and scope.
The papet/s will be circulated by EPA staff to EPA scientists and others.

Deliverable: a science papet/s on methods for grouping stressors, integrating human
health and ecological endpoints for cumulative assessment, and the experience of other
federal agencies in using cumulative and aggregate risk information.

Task 3 — Workshop Agenda

Provide coordination in the development of a workshop agenda based upon comments
received by an identified set of EPA scientists. This coordination will include senior
(level 4) technical coordination of comments and opinion from the group, melding of
common suggestions into key themes, working with the CRA Tri-chairs to assemble an




agenda, and contacting senior scientists and other federal agency officials for keynote,
and lunch presentations.

Deliverables: a meeting agenda that is consistent with the objectives of the workshop and
addresses the major concerns of the group.

Task 4 — Meeting Report

Develop a meeting report that summarizes the output of the meeting. This would include
all presentations, case studies, major deliberations of the participants, and conclusions;
including specifically any points of substantive disagreement. This product will include
senior (level 4) technical oversight of several volunteered rapporteurs, significant writing,
and response to review comments of the CRA Technical Panel Tri-chairs,

Deliverables: a meeting report that is consistent with the objectives of the workshop and
on which the CRA Tri-chairs consent.

Task § — Meeting Logistics

Develop the logistical details of the workshop, including meeting space, audio-visual,
web-connections, and including the coordination of the travel of various rapporteurs and

participants.

Deliverables: Feedback forms from the workshop that demonstrates a well run meeting,
consistent with the objectives of the workshop, and in which no serious oversights or
logistical inconveniences occur.

4. Schedule of Deliverables

Due Date Product

Task 1 —Cost Estimate Within 15 calendar days after receipt of work
assignment.

Task 2 — preparatory papers ready | July 1,2012

for review

Task 3 — Meeting Agenda September 1, 2012

Task 4 — Meeting Report November 15, 2012

Task 5 — Logistics Report November 15, 2012




S. ACCEPTANCE CRITERIA

Final products shall be produced by the Contractor upon the EPA WA COR’s approval
through written technical direction. The Contractor shall provide all materials written as
part of these tasks to the EPA WA COR, as per work assignment, in electronic format.
Electronic versions shall be compatible with current ORD computer systems (Word and
Excel) and software.

6. MANAGEMENT CONTROLS:

Periodic meetings between the EPA and contractor work assignment managers are
encouraged to discuss any questions that may arise during performance or completion of
this work assignment. At the EPA WA COR’s discretion, these meetings may occur via
teleconference or video conferences. The contractor shall document these meetings and
submit copies of this correspondence to the EPA WA COR.

The EPA WA COR may identify one or more EPA technical representatives for this work
assignment. Interaction between the contractor and any EPA technical representative(s)
designated by the EPA WA COR is solely for the purpose of presenting and discussing
the information, analyses, results, or presentations related to this work assignment. The
interaction will be technical communication vice technical direction. Per the technical
direction clause EPAAR 1552.237-71 of the contract, the EPA PO COR and the EPA
WA COR or alternate EPA WA COR are the only representatives of the CO authorized
to provide technical direction.

Per the technical direction clause, the CO and PO will be provided with copies of all
technical direction.

7. CONFIDENTIALITY

Some of the information to be edited under this task may be internal information that is
not ready for public distribution. The Contractor shall not discuss the contents of the
document with anyone not specified as a participant in the document review process or its
preparation.
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